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The Boston Redevelopment Authority is pleased to offer this
statement of project criteria, scope of services, and contract
format as a Request for Proposals for design drawings, contract
documents, contract bid and preparation, and resident engineering
and support services for public improvements associated with the
Ruggles Center project located on Parcel 18 adjacent to the MBTA
Ruggles Station in Roxbury. All submissions will be reviewed,
and are subject to the criteria, procedures, and requirements
outlined in this document.





Project Concept. Criteria and Conditions

The mandate of the Boston Redevelopment Authority is to
revitalize the urban environment of Boston. Street and park
improvements and encouragement of proper real estate
redevelopment are the basis of revitalization. In Roxbury,
Columbus Avenue and Tremont Street have received extensive
upgrading as part of the Southwest Corridor Project, and streets
in the Campus High Urban Renewal Area have been rebuilt. More
recently, a large vacant parcel known as Parcel 18 has received
approvals for a large, multiphased commercial development
consisting of approximately 730,000 square feet of commercial
space, and an above-grade parking garage for approximately 64 to
650 cars. This project is the neighborhood component of the
City's first Parcel-to-Parcel Linkage Project. The design is the
result of years of effort by the development team, neighborhood
groups, state officials, and the BRA staff. The financial
package for associated public improvements consists of a City of
Boston grant for the Ruggles Center's public plaza space, to be
administered by the Authority.

City Capital funds of up to $2,010,000.00 will be used to create
this new public plaza component. The new plaza is intended to
conform to the urban patterns of Roxbury and the South End,
extending the quality of the recent Columbus and Tremont work.
All areas must be handicapped accessible.

Engineering and Design services are now required to create Design
Development and Contract Documents, based on approved schematic
plans from the development team, to assist in the bidding and
contracting processes for construction of the improvements, and
for resident engineering and supervision as work proceeds. A
partial set of schematic plans and other pertinent information is
included as Attachment A. The design, engineering and
construction must be coordinated with the Ruggles Center project
Phase One construction schedule. As of this writing, the general
work schedule is anticipated to be as follows, subject to
development staging, construction coordination, and scheduling of
the specific parcels:

May 3, 1990 Engineering/Design contracts
awarded

February 1, 1991 Design completed

February 22, 1991 100% Construction documents -

Approval & advertise

July 1, 1991 Start of construction





September 1, 1991 Utilities and site preparation
completed

October 1, 1991 Curbing and bituminous paving

November 1, 1991 Landscape planting to commence

December 15, 1991 Completion

As of this writing, the Phase One Ruggles Center component, which
will most likely be the Parcel identified as 18-lB on
Illustration C, is expected to be complete and ready for
occupancy by February, 1992. The parking garage parcel,
identified as 18-2, will also be underway; its schedule is not
known as of this writing, and the completion status of the garage
has a direct impact on the construction scheduling of the public
plaza improvements. These public improvements, which will
enhance both the Ruggles Center project and the greater
community, may therefore require consideration of a design which
will allow the construction of basic requirements with the phased
completion of final improvements timed to coincide with building
phases.

A Request for Qualifications was issued on February 23, 1990, and
four firms were shortlisted from the sixteen submitting
qualifications. This Request for Proposals is the second stage
of the BRA RFQ/RFP process.





The criteria to be used by the Authority in its review of
proposals will include:

o the demonstrated design, civil engineering and resident
engineering experience of the applicant firm (and its
subcontractors, if applicable)

;

o evidence of successful completion of comparable street and
public plaza projects, with a special focus on improvements
in economically transitional neighborhoods;

o ability to complete expeditiously the proposed scope of
services, meeting the deadlines imposed by the project
construction schedule;

o evidence of experience within the Boston area or comparable
locations and of the ability to work well with community
groups, including working with (local) artists and
coordinating improvement designs so as to compensate for any
artwork siting requirements;

o demonstrated experience in working with public agencies "and
public improvement standards, such as P. I.e. requirements;

o experience and expertise of principal (s) , project manager,
and/or personnel who will work on this project;

o compliance of the applicant with established City of Boston
Affirmative Action program requirements, including
residency, and female and minority hiring goals; and,

o overall not-to-exceed amount of the project proposal and the
value received, based on hourly billing rates, for
consultant/subconsultant task-by-task allocation breakdowns.

At any time, the Authority may request reasonable additional
information from any applicant. The Authority reserves the right
to reject any and all proposals.

All firms submitting a proposal at this time must carry a team
consisting of professional engineers, professional land
surveyors, and registered landscape architects sufficient to
handle all project tasks associated with street, streetscape and
public plaza/park design and construction, existing conditions
analysis, contract and presentation documentation, and resident
engineering services.





Disposition Procedures

The Boston Redevelopment Authority requires that applicants
submit Proposals no later than 4:00 p.m. on April 19, 1990, to
the Authority, Room 943, City Hall, One City Hall Square, Boston,
Massachusetts 02201. For questions regarding proposal
submissions, please contact William Barbato at the BRA at
(617) 722-4300 X5653

.

All submissions must conform to the requirements outlined above
and below. The Authority will review all Proposals, and
determine the firm most qualified for providing the required
services. Applicants who submit a proposal may be required to
present their firm's qualifications and proposal and to answer
questions in an interview to be held at the Authority's
discretion and upon reasonable request, at the offices of the
Authority.

The Authority reserves the right, acting through the Assistant
Director for Engineering and Design, to request additional
information of or to interview any or all firms as required to
assist in the evaluation of the project proposals.





Submission Requirements

Ten copies of each submission are required. Copies shall be
bound 8 1/2" x 11" booklets containing all applicable
information. The submission should include the following
material

:

o A letter of interest;

o Relevant past experience of the applicant firm and/or
personnel, with specific emphasis on projects within
the Boston area or in locations comparable to Parcel
18, including specific projects related to public plaza
and open space design, street reconstruction, and
streetscape improvements, as well as general
introductory material

;

o Appropriate references, including contact person and
phone

;

o Demonstration of the ability to work with the public
agencies, community groups, and potential artist (s)
selected by the competition, and familiarity with the
reviews required;

o A specific list of personnel to be assigned to the
project, and corresponding resume briefs;

o Demonstration of the ability to complete expeditiously
the proposed scope of services;

o Documentation of the applicant's compliance with City
of Boston residency and affirmative action program
goals;

o Standard forms 254 and 255; and,

o A detailed summary of the costs estimated as required to
complete satisfactorily the work for the survey, design,
engineering, and contract documents relating to the Public
Plaza area improvements associated with the Ruggles center
development on Parcel 18 in Roxbury. This shall be in the
form of a not-to-exceed amount which is in turn, broken down
into specific task allocations, subconsultant fees and fee
bases, and an estimate of reimbursable expenses. Flat
hourly billing rates of all staff and subconsultants
designated for this project shall be included. A two-year
contract should be assumed as a basis, although the work
must be essentially complete by December 1991.





Regarding the detailed summary of costs to be included in the
proposal, it is suggested that the summary should be organized
and categorized as follows in order to enable the Authority
coordinate expeditiously and efficiently their review of the
proposals. Consulting firms responding to the RFP should feel
free to add any categories or additional breakdowns that are felt
to be essential and pertinent to their proposal.

Minimum Categories List:

1. Supplemental Land Surveys
2. Preliminary Engineering
3. P.I.C., DEQE, Boston Environmental Department

(Landmarks, Architectural Commissions, etc.)
4. Community Participation Program
5. Final Engineering and Bid Documents
6. Consult, Advise and Coordinate
7. Resident Engineering and Shop Drawings, Field Sketches,

and As-Builts
8. Testing of Materials

Ten (10) meetings should be budgeted to address the
presentations, formal discussions, etc. which may be required in
the fulfillment of the duties included under items 3 and 4.





Scope of Services Anticipated

Project Area ;

The project area is comprised of the "Public Plaza" portions of
Parcel 18 in the Southwest Corridor area, adjacent to Ruggles
Station, in Roxbury in the City of Boston (See Illustrations A
and B)

.

Services ;

All services, from site inspection and preparation of design
development and contract documents, through finished
construction, inclusive of resident engineering services and any
ancillary services, will be required of the selected firm.
Survey and existing conditions information, if available, will be
furnished to the selected firm (see Section IX, p. 20). It is
recommended that an inspection of the the site be made to confirm
any information provided. The proposal should include a brief
description and a cost breakdown for supplemental land surveys if
and as required.

Coordination with the development team's architects, engineers,
and contractors will be required to coordinate the schedule for
improvements. Preparation of appropriate illustrative plans and,
upon request of the Authority, presentation to community groups,
developer interests, and appropriate public agencies will be
required. The Parcel 18+ Task Force will be primary community
group contact on the Ruggles Center Project. Approximate
contract limits are noted on Illustration C as the "Public Plaza"
area, although the limits and scope shall include proper
interface and meshing with public sidewalk, streets, and
applicable utilities outside the bounds so noted. Public
Improvement Commission plans for the new street alignments and
plaza will be required.

Design Work ;

Conferences with the BRA and other regulatory agencies, including
developer and neighborhood interests, should be anticipated.
Preparation of Design Development and Contract Documents drawings
will be required. Specifications, reproducible contract
documents, estimates, and a specified number of bid sets must be
furnished. The BRA, through its consultants and contractors, is
responsible for (see Illustration D) the design and construction
of a new public plaza accessed from Columbus Avenue, including,
but not necessarily limited to, curbs, bituminous pavement,
masonry (brick with granite accents) sidewalks, trees, lighting,
surface drainage and fire protection water service improvements.
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It should be noted that the schematic design by Stull & Lee,
Inc., consultants to the Developer shown by Illustration D, will
be used as the starting point for the project design concept.
The public plaza improvements include the street and curb
realignments, sidewalk and streetscape improvements, and plaza
space design indicated by Illustration D to the extent feasible
within constraints imposed by the project budget.

An artist will be chosen by competition for public artwork to be
located in the plaza area; the consultant will be required to
coordinate their design work to provide an appropriate location,
including any necessary siting foundation considerations as
determined by the Authority, for the artwork. The Engineering
Consultant will not, however, actively participate in the
competition artist selection process.

Construction Phase ;

Assistance to the BRA in the bidding, contract award and
preparation processes will be required. Checking and approving
construction or shop drawings submitted by contractors, providing
supplemental sketches required to resolve problems imposed by
actual field conditions, review of test reports, site inspection,
final inspection and report, and compilation, maintenance and
transmission of as-built record documents will be required in
this phase. Improvements could be physically completed on or
before December 15, 1991, as estimated above, but in any case
must be coordinated to allow completion in a time frame
compatible with the completion of Phase I structures and
performed in cooperation with the developer's team. Coordination
with the artist selected by the competition process may also be
required.

Scope of Services: Sample Contract Components

The Consultant shall do, perform and carry out, in a satisfactory
and proper manner, as determined by the Authority, and in
accordance with written instructions submitted from time to time
to the Consultant by the Authority, and pursuant to the times and
conditions to be set forth in contractual agreement with the
Authority, the following services in connection with the
analysis, design and engineering, preparation of specifications
and construction drawings, and resident engineering for the
Ruggles Center/Parcel 18 improvements:

1. Prepare preliminary engineering plans, outline
specifications and preliminary cost estimates for each
improvement or group of improvements as may be
designated by the Authority. Schematic and/or concept
design phases of the proposed improvement shall be





included as prerequisite for preliminary work.

2. Prepare construction Contract Documents for each
improvement or group of improvements as may be
designated by the Authority.

3

.

Prepare such drawings as may be required for action by
and orders of the Public Improvement Commission of the
City of Boston, or any other agency as required by the
Authority.

4 a. Prepare proposals for obtaining borings, tests,
additional land surveys and other special
investigations and arrange for and obtain such
borings, tests, land surveys and other special
investigations as may be required by the
Authority.

b. If the Consultant chooses, additional land survey
work and all associated office work such as
plotting of field notes, etc., may be performed
with technical staff members. Some survey work on
the Parcel 18 property itself has been completed
by consultants to the Columbia Plaza Associates
development team. See Attachment A.

5. Consult, advise and coordinate on all phases of the
work as directed by the Authority. Attend meetings and
conferences (including community group-related
sessions) as deemed necessary by the Authority.

III. Description of Services

The services set forth under Section II hereof are defined as
follows under paragraph numbers corresponding to the numbered
paragraphs contained in Section II:

1. Preliminary Design and Engineering

Design Development and Preliminary Engineering plans,
outline specifications and cost estimates for any
improvement or group of improvements, shall include as
minimum requirements the following:

a. Preliminary layouts and plans at a horizontal
scale of 1 inch equals 20 feet or any other scale
that may be required. Drawings shall be done in
india ink on mylar at a sheet size to be
determined by the Authority. An acceptable
substitute will be a linen or mylar reproducible
of a pencil original.
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b. Profiles and elevations showing all such
dimensions that are critical to the design at such
vertical and horizontal scales as may be specified
by the Authority.

c. Typical sections and details of major
appurtenances

.

d. Outline specifications for construction.

e. Preliminary construction cost estimates.

f. For any improvement which requires design criteria
a preliminary design statement which sets forth
all of the pertinent design criteria employed by
the Consultant in the design plus all other data
pertaining to the construction, operation and
maintenance of the proposed improvement that may
assist the Authority in its review of the
preliminary submission.

g. Presentation materials as required to discuss the
project plan with funding officials and the Parcel
18+ Task Force. It is expected that the design
process will include informal meetings with
Authority staff on at least a monthly basis.

Construction Contract Documents

Construction Contract Documents for any improvement or
group of improvements, shall be prepared in such form
and detail as may be required by the Authority on its
behalf or on behalf of the PWD or other public agencies
and shall include but not be limited to the following:

a. Final construction drawings complete and ready for
advertisement for construction bids.

b. Final specifications complete and ready for
advertisement for construction bids.

c. A reproducible copy of all design computations.

d. A reproducible copy of all the detailed
Consultant's estimate of construction cost.

e. A final design statement which sets forth all the
pertinent design criteria employed by the
Consultant in the design; the Consultant's
recommendations for maintenance and operation; and
all other pertinent engineering data.
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In connection with this phase of the work, the
Consultant shall review and evaluate bids received for
construction and submit to the Authority a
recommendation as to the award of all construction
Contracts.

3. Resident Engineering Services

Checking shop drawings submitted by contractors,
development of supplemental sketches required to
resolve problems imposed by actual field conditions,
review of test reports, site inspection, final inspec-
tion and report, and compilation and maintenance of as-
built record documents will be required in this phase.

4. Drawings and Reports for PIC. DEOE or other Agencies

The Consultant shall prepare drawings and reports if,
when and as required by the Authority for submission to
the Public Improvement Commission (PIC) , or any other
agency requiring such documents. Such drawings and
reports shall meet the standards and requirements of
the PIC or such other agency. Such documents shall
include, but not be limited to, approval plans, taking
plans, widening plans, easement plans, and when
directed, engineering reports. Plans required because
of PIC orders shall be in India ink on mylar and to the
standards required by the PIC or equivalent high
quality reproduction on mylar.

5. Borings. Tests. Additional Land Surveys. Visual
Inspections, and Other Special Investigations

When deemed appropriate by the Consultant, or as
directed by the Authority, the Consultant shall prepare
proposals including estimates of cost to undertake
borings, tests, additional land surveys or special
investigations necessary to the planning, preliminary
engineering or design of each improvement or group of
improvements. Such proposals shall be submitted to the
Authority and, if approved by the Authority, the
borings, tests, land surveys, or other special
investigations shall be obtained by the Consultant in
the manner approved.

If the Consultant chooses, additional land survey work
and all associated office work such as plotting field
notes, calculating the field data obtained, preparation
and submission of plans to the Authority, etc. , may be
performed with technical staff members.
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Proposals by the Consultant for borings shall include,
but not be limited to, the following;

a. description of soil borings, samples, tests and
analysis;

b. recommended locations for borings;

c. anticipated range of depths of borings;

d. specifications of tests and analysis to determine
the nature of the soil, general ground water level
and approximate bearing capacity;

e. statement of the nature of the reports and maps to
be submitted

;

f. estimated cost of carrying out the proposal.

Proposals for tests, land surveys or special
investigations shall be detailed by the Consultant in a
similar manner appropriate for the special work to be
undertaken. Supplemental land surveys are to be
considered surveys believed to be required to update
the available existing survey material. Additional
land surveys are to be considered land surveys required
in addition to the supplemental land survey.

Consultation. Advice and Coordination

The Consultant shall, through consultation, advice and
coordination, aid the Authority in meeting the
requirements of the PWD, the Public Improvement
Commission and other public agencies with respect to
each improvement or group of improvements which may be
constructed in the project area.

The Authority will seek the approval of the PWD, the
Public Improvement Commission and other appropriate
agencies in whole or in part, of the new street
improvements, preliminary engineering plans and
Construction Contract Documents for each improvement or
group of improvements which specifically affect any of
these agencies and the Consultant shall assist the
Authority as directed in obtaining such approvals.

Each improvement or group of improvements described
herein may be advertised and let for construction by
the Authority, the PWD, or other agency and the
Consultant shall in each instance perform the
appropriate services as described herein for the
Authority in coordination with the construction agency

13





in the same manner as if the Authority were the
construction agency itself.

Throughout the entire term of this Agreement the
Consultant shall provide consultation, advice and
coordination in accordance with, but not limited to,
the following requirements:

a. The Consultant shall keep informed as to the
scheduling and progress of the various aspects of
the Ruggles Center development, and other
neighborhood developments possibly impacting the
implementation of the new street alignment and
Public Plaza improvements;

b. The Consultant shall provide advice to enable the
Authority in consultation with the PWD or other
public agencies to establish, and revise from time
to time, a time schedule to be followed in the
conduct of the work;

c. The Consultant shall advise and assist the
Authority in consultation with the PWD or other
public agencies in the preparation of specific
instructions for the performance of work
hereunder.

d. Throughout the prosecution of the work, the
Consultant, as required from time to time by the
Authority, shall consult with the PWD and other
agencies having responsibility or jurisdiction in
connection with or having special information
concerning streets, highways, public and private
utilities, and other improvements in the project
area such as, but not limited to, Massachusetts
Department of Public Works; Massachusetts Port
Authority; Massachusetts Bureau of Building
Construction; Massachusetts Board of Regional
Community Colleges; Metropolitan District
Commission; Massachusetts Bay Transportation
Authority; Boston Real Property Board; Boston
Traffic and Parking Department; Boston Police
Department; Boston Fire Department; New England
Telephone & Telegraph Company; Boston Edison
Company; Boston Gas Company; Western Union Tele-
graph Company; Boston Low Tension Wire
Association; U.S. Coast Guard; U.S. Corps of
Engineers; Boston and Maine Railroad; New York,
New Haven and Hartford Railroad; Union Freight
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Railroad; New York Central Railroad; Boston Water
and Sewer Coimnission; United States Environmental
Protection Agency; Boston Housing Authority and
the Boston School Department. Contact with any
agency shall be made through the Authority. Upon
request of the Authority, the Consultant shall
also consult with other firms or persons under
contract with the Authority who are performing
work affecting the Project Area. The Consultant
shall be required to consult with various
community groups (s), including the Parcel 18+ Task
Force, and other parties as deemed necessary by
the Authority.

e. The Consultant shall attend or be satisfactorily
represented at meetings and conferences held in
conjunction with the work described herein as
deemed necessary by the Authority.

IV. Assigned Personnel

The Consultant shall assign a Registered Professional En-
gineer experienced in civil work and a Registered Landscape
Architect, who are acceptable to the Authority, to be in
responsible charge of the work to be undertaken under this
Contract. The Consultant shall not replace the person (s) in
charge without permission of the Authority. The Consultant
shall not assign additional personnel to the work not al-
ready listed on the attached exhibits. The Authority shall
have the right to exercise the power of review and approval
of assigning additional personnel to the work thereof for a
period of thirty days following receipt of the Consultant's
written notice of such additions. This notice must be
submitted prior to the effective date of said additions.

V. Time and Order of Performance

A. The Consultant shall undertake all services described
herein in timely fashion and as directed by the
Authority. Work shall be completed in a reasonable
time and shall be consistent with the time schedule
established in the contract with the Authority.

B. The Consultant shall perform the required services in
the manner described above and in accordance with the
following conditions, the paragraphs numbered hereafter
corresponding to the numbered paragraphs found in
Section III containing a description of the services
that are referred to in this section.
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Upon specific request of the Authority, the
Consultant shall prepare preliminary engineering
plans, outline specifications and preliminary cost
estimates for each such improvement or group of
improvements as may be designated by the
Authority. Upon completion or revision, the
Consultant shall submit this work for review and
comment to the Authority and to other affected
agencies which the Authority will designate.

2. Upon specific request of the Authority, and upon
acceptance of a completed site analysis, and of
the preliminary engineering plans, outline
specifications and preliminary cost estimates that
relate to any single improvement or group of
improvements by the BRA, the Consultant shall
prepare Construction Contract Documents for each
such improvement or group of improvements as may
be designated by the Authority. Upon completion
or revision, the Consultant shall submit this work
for review and comment to the Authority and to
other affected agencies which the Authority will
designate.

3. Upon specific request of the Authority, the
consultant shall provide resident engineeering and
inspectional services as may be designated by the
Authority.

4. Upon specific request of the Authority, the
Consultant shall prepare and submit such plans and
documents that may be required by the PIC or other
agencies. PIC tracings for recording with the
Registry of Deeds shall be completed not more than
sixty (60) days after the date they are ordered by
the Authority.

5. Upon approval by the Authority of any proposals by
the Consultant for obtaining borings, tests,
additional land surveys, and other special
investigations, or performing additional land
survey work and all associated office work such as
plotting field notes, etc., with technical staff
members, the Consultant shall undertake such work
as may be designated by the Authority.

6. Upon specific request of the Authority, the
Consultant shall provide such consultation, advice
and coordination services as may be designated by
the Authority.
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7. Upon specific request of the Authority, the
Consultant shall provide presentation materials
and participate in presenting the project to the
community.

VI. Compensation

A. The Authority shall pay the Consultant as full
compensation for services performed an amount equal to
the hourly rates for employees named on an Exhibit
which will be attached and made a part of this
contract. Said Exhibit lists the engineering and
technical staff members engaged in performing such
services, (including the typing of special reports
required by the Authority) for those items of work
listed below:

1. preparation of preliminary engineering plans,
outline specifications and preliminary cost
estimates, and supplemental land surveys;

2. preparation of Construction Contract Documents;

3. provide resident engineering and inspection
services as required;

4. preparation and presentation of other drawings and
reports as required and for the Community upon the
specific request of the Authority;

5. preparation of proposals approved by the Authority
for borings, tests, additional land surveys, and
other special investigations as required and such
time of technical staff personnel of the
Consultant as may be otherwise required in
obtaining and presenting the results of such
approved borings, tests, land surveys, and other
special investigations; but excluding work paid
for under Subsection 111-5; and,

6. consultation, advice and coordination related to
work described herein.

The foregoing amount shall be considered to include all
other costs incurred by the Consultant in respect to
seirvices described above, including but not limited to
F.I.C.A. tax; Federal and State unemployment taxes;
group life, accident and health insurance; workmen's
compensation insurance; contribution to retirement
funds; office expense; supplies and equipment (except
electronic computer) ; and general cost of doing
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business and the Consultant's profit. No amount shall
be paid with respect to services rendered by a
principal of a Consultant, except by permission of the
Authority for productive work at a rate commensurate
with the level of service provided.

B. The Consultant shall be reimbursed for actual out-of-
pocket expenses incurred at the written request of the
Authority, for borings, tests, additional land surveys,
and other special investigations, the direct cost of
prints of Preliminary Plans and Contract Documents, or
revisions thereof, in excess of the first twenty-five
copies of each that are made by the Consultant, and the
use of an electronic computer. The charge for the use
of an electronic computer, including the operator shall
be ***** dollars per hour actual production time on the
computer. If the Consultant chooses to perform
additional land survey work and all associated office
work such as plotting of field notes, etc. with
technical staff, such work shall be reimbursable to the
Consultant based upon established hourly rates for
engineering, clerical and technical staff members.

C. The Consultant shall be compensated additionally as
specified in Subsection VI-A above for any changes,
revisions or additions which are ordered in writing by
the Authority after the Authority has given written
approval of the original or revised submissions. The
Consultant shall not be compensated for revisions to
the work that the Authority finds necessary because of
inaccuracies or deficiencies for which the Consultant
is responsible including, without limiting the
generality of the foregoing, the failure by the
Consultant to:

1. meet the requirements of this contract;

2

.

comply with the instructions submitted by the
Authority to the Consultant; or,

3. comply with the customary engineering practices
followed with respect to this type of work and/or
the written codes and standards of the Authority,
PWD or other public agency that are applicable to
such work.

D. The maximum limitation of the Authority's obligation
hereunder shall be ********. since the amount of
engineering services which the Authority shall require
by the expiration date cannot be accurately determined
at the time of execution, an adjustment of such maximum
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limitation may prove necessary. However, no change in
such maximum limitation shall be made without the
written agreement of both parties.

E. When this Engineering Services Contract approaches its
limitations of money and/or time, the Consultant shall
notify the Authority in writing, eight weeks prior to
expiration of the contract time or the projected
depletion of funds.

In the situation where the funds are nearing depletion
or where the funds and time are concurrently nearing
depletion the reports to the Authority shall include an
itemized project engineering services cost estimate
with a request for a new contract.

In the situation where contract time will expire prior
to the depletion of funds, a request for amendment to
extend the contract time should be submitted to the
Authority with the usual engineering services cost
estimate.

F. The Authority shall have the right to exercise the
power of review and approval of salaries and increases
thereof for a period of thirty days following receipt
of the Consultant's written notice of such rates and/or
increases. This notice must be submitted prior to the
date when such rates become effective.

Unless the Authority notifies the Consultant in writing
during the thirty day period that such salary rate or
increase thereof is, in its opinion, unreasonable, such
lack of notice shall constitute approval of the rate or
increase from the proposed effective date. All salary
changes from those submitted on the previous invoice
shall be specifically noted by the Consultant on his
next invoice giving the date of the letter requesting
such increase. Changes in salary rates made prior to
the date of this letter will not be approved for
payment

.

VII. Time and Manner of Payment

A. The Consultant shall, on approved forms, make monthly
application on or about the first day of each month for
payment of fees earned and allowable expenses for all
services performed hereunder. Each such application
shall be accompanied by an abstract of each payroll
covered by the application showing the name of each
technical staff member employed on the work, the
employee's rating and allowable rate to be charged, the
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number of hours worked on this Contract, and the total
charges attributable for each employee performing
services under this Contract. Such abstract shall be
sworn to by an officer of the Consultant. It shall
contain such additional information as may be required
to substantiate the charges. Expense claims shall be
adequately identified. Each application shall also be
accompanied by a brief statement which identifies the
work undertaken for the time period covered by the
application for payment and the section of the Contract
to which the work applies.

B. Upon approval of the application for payment, the
Authority shall pay ninety (90%) per cent of the fees
earned as computed under Subsections VI-A, VI-B, and
VI-C for the period reflected on the application for
payment, plus one hundred per cent (100%) of allowable
expenses under VI-B.

C. Final acceptance of services performed under this
contract shall be made by the Authority only after the
construction work, for which said services were
performed, has been completed by the construction
contractor and accepted by the Authority.

VIII. Inspection of Books and Records

A. The Consultant shall keep proper and accurate records
of the work performed and of the time and cost incurred
and the Authority shall have the right to inspect such
records at any time during the term of the Contract and
any extension thereof and a reasonable period
thereafter.

IX. Material Furnished by the Authority ;

A. The Authority may provide access to and permit
inspection of, at reasonable times and under reasonable
conditions, plans, maps, publications, reports, status
studies, records or other data or information
(excepting information considering confidential by the
Authority) which has been prepared by or for the
Authority and which is relevant to the services to be
furnished by the Consultant under this Contract.

B. Without limiting the generality of the foregoing, the
Authority has available for viewing at the Charlestown
Navy Yard, Building 33, the following:
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1. Tremont Street and Columbus Avenue construction
plans.

2. Survey plans dated August 26, 1968, by Yunits
Engineering, showing property, topographic, and
utility surveys taken at that time.

3. Schematic plans (see Illustration D and Attachment
A) showing proposed street improvements to be used
as guidelines.

4. Topographic Plan of Land by Survey Engineers of
Boston, MA, dated 30 October 1989 and revised on
16 January 1990 (Drawing No. 302. OIL).

5. Aerial Photographs, photogrammetric maps and
materials which the Authority may have available.

C. The Authority may provide to the selected firm access
to the developer's plans, when and if available,
showing utility connections and grade elevations at the
first floor levels and the back of walks along the
property line.

X. Approvals ;

All work done by the Consultant shall be subject to the
approval of the Authority.

The Authority may withhold its approval of any portion of
the work if:

1. Such work does not meet the requirements of this
Contract

:

2. Such work does not comply with the instructions
submitted by the Authority to the Consultant; or

3

.

Such work does not comply with customary
streetscape design and engineering practices
followed with respect to this type of work and/or
the written codes and standards of the Authority,
PWD, or other public agency that are applicable to
such work.

XI. Revisions

The Consultant shall make such changes, revisions or
additions to the preliminary and final plans and drawings
and other documents as may be required by the Authority. No
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changes, revisions or additions to any plan or drawing or
other document shall be made by the Consultant after the
Authority has approved said plan or drawing or other
document without written consent by the Authority.

XII . Form and Number of Documents

A. Copies of all plans, drawings or documents which are
submitted to Authority for review and approval shall be
in such form and number as the Authority may direct.

B. Upon request by the Authority, the Consultant shall
deliver to the PWD, or other appropriate public agency,
a copy of any document submitted by the Consultant to
the Authority.

XIII

.

Ownership of Documents

All cloth tracings, drawings, specifications, stencils, and
other documents prepared under this Contract, including all
originals needed by the Authority to reproduce additional
copies thereof, shall be the property of the Authority. The
Consultant may make such copies for his own use as he may
deem necessary or desirable. Upon request of the Authority,
during any stage of work, the Consultant shall deliver all
such tracings, drawings, specifications, stencils and other
documents to the Authority.

Unless prior, specific written arrangements have been
obtained from the Authority, all documents shall be
delivered to the Authority by the Consultant simultaneously
with the Consultant's Final Release.

XIV. Terms and Conditions

This contract is subject to and incorporates the provisions
attached hereto as, "Part II - Terms and Conditions",
wherein the Consultant is called, "Contractor," and the
Authority is called the "Local Public Agency."

XV. Notices

Any action, notice or request required to be taken, given or
made by the Authority hereunder may be taken, given or made
by the Director of Engineering or such other person or
persons as the Authority may authorize for the purpose. All
notices, requests or other papers required to be given or
delivered to the Authority hereunder shall be sufficiently
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given or delivered if mailed, postage prepaid to the Boston
Redevelopment Authority, Assistant Director for Engineering
and Design Services, One City Hall Plaza, Boston,
Massachusetts, 02201, or to such other representative or
address as the Authority may designate to the Consultant in
writing.

All notices, requests or other papers required to be given
or delivered to the Consultant hereunder shall be
sufficiently given or delivered if mailed, postage prepaid,
to the Consultant selected for this Contract, or his
designated representative.

XVI. Changes in Scope of Work

No compensation will be paid for work representing a change
in the scope of his work unless the Consultant receives
written approval of such changes from the Assistant Director
for Engineering and Design Services or the Contract Officer
of the Authority.

XVII. Prevailing Salaries

Not less than respective salaries prevailing in the locality
as determined pursuant to the attached Minimum Wage Rates
for Architects, Engineers and Draftsmen shall be paid to
persons in the respective occupations listed therein who are
employed in the performance of work under this Contract.

XVI I I

.

Certifications

The Consultant shall furnish to the Authority with each
application for payment under Section *** hereof a
certification as to compliance with Section XVII hereof and
a similar certification of subcontractors with respect to
employees engaged in work under this Contract.

XIX. Final Release

In consideration of the execution of this Contract by the
Authority, the Consultant agrees that simultaneously with
the acceptance of what the Authority tenders as the final
payment under this Contract, the Consultant will execute and
deliver to the Authority an instrument under seal releasing
and forever discharging the Authority of and from any and
all claims, demands, and liabilities whatsoever of every
name and nature both at law and in equity arising from,
growing out of, or in any way connected with this Contract.
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XX. Corrections

The acceptance of the work required under the Contract or
the making of any partial and final payments thereunder,
shall not relieve the Consultant from the obligation to
correct any errors in the work performed or any departures
from the work prescribed in this Contract or in instructions
submitted by the Authority to the Consultant, and all such
corrections shall be made by the Consultant on demand
without cost to the Authority.

XXI

.

Special Provision

Any language in this Contract which is inconsistent herewith
or is otherwise to the contrary notwithstanding, the
Authority and the Consultant under the terms of this
contract documents produced by the Consultant under the
terms of this Contract shall be submitted by the Consultant
simultaneously to both the Authority and to the Public
Improvement Commission (PIC) or to the Commissioner of
Public Works, as may be appropriate in the case, for the
endorsement thereon of its or his own approval, which
written approval shall be obtained before the construction
of the work, improvement, or improvements covered by such
plans, specifications and construction contract documents
may be publicly advertised or commenced, and regardless of
whether the work, improvement, or improvements is to be
constructed by the Authority, the Public Works Department,
or other public agency; it is further expressly agreed by
the parties hereto that no such plans, specifications, or
construction contract documents shall, subsequent to the
said P.I.C.'s or the Commissioner's written approval
thereof, be altered, changed, revised, modified, or enlarged
unless the P. I.e. or the Commissioner of Public Works shall
first approve in writing the proposed alteration, change,
revision, modification, or enlargement; it is likewise
expressly agreed by the parties hereto that this contract
shall not be altered or amended without first obtaining the
prior written assent of the P. I.e. or the Commissioner of
Public Works to the proposed alteration or amendment.

XXII. Boston Residents as Employees

The Consultant shall, whenever possible, give preference to
the City of Boston residents in the hiring of any personnel
in connection with any work to be undertaken pursuant to
this Contract. For purposes of this provision, "resident
shall mean a person who votes in and has his usual place of
abode in the City of Boston."
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XXI I I . Errors and Omissions

The Consultant assumes total responsibility for any and all
errors and omissions which may occur in the performance of
their work under this Contract. The Consultant shall
furnish a certificate of insurance satisfactory to the
Authority indicating the limits of coverage for errors and
omissions. Insurance coverage shall not be less than five
hundred thousand ($500,000.00) dollars and shall remain in
force for the life of the Contract.

XXIV. Indemnification

The Consultant shall indemnify the Authority, the City of
Boston, and each and all of their officers, agents and
employees from and against any and all liabilities that are
determined to have been incurred as a result of any errors
or omissions arising out of the work performed under this
Contract caused by the Consultant, his agents and servants.
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CONTRACT FOR PROFESSIONAL OR TECHNICAL SERVICES

Part II - Terms and Conditions

1 • Termination of Contract for Cause

If, through any cause, the Contractor shall fail to fulfill in timely andproper manner his obligations under this Contract, or if the Contractor

con raTt ?he 7oca^
the convenants, agreements, or stipu.at^ns of tmlcontract, the Local Public Agency shall thereupon have the riaht toterm.nate this Contract by giving written notice to the Contractor ofsuch termination and specifying the effective date thereof, at least fivedays before the effective date of such termination. in such event allfinished or unfinished documents, data, studies, and reports prepared

Public Agency become its property and the Contractor shall be entitled

^L ."."1^ ^""^^ ^""^ equitable compensation for any satisfactory workcompleted on such documents.

Notwithstanding the above, the Contractor shall not be relieved of

PutHrVn.^^ K°"' ^''"'^ Agency -for damages sustained by the LocalPublic Agency by virtue of any breach of the Contract by the Contractorand the Local Public Agency may withhold any payments ?o the Contractor

due th/L^'o?.?'? K
•'"1°'' ^"'" ^^"^ '•'"^ « ^^« ^'^^^ ^'"o^nt of damagesdue the Local Public Agency from the Contractor is determined.

2- Termination for Convenience of Local Public Agency

The Local Public Agency may terminate this Contract any time by a

Cont^r? Z'^T'^- ^T"l l^^
^°"' P^^'''^ ^^^"'^Y ^° ^he Contractor if the

the rnntrii-n '"'""If
S"^ ^^^^^ ^°"' ''^^"'^ ^^^"^Y ^^ provided herein,the Contractor will be paid an amount which bears the ratio to the totalcompensation as the services actually performed bear to the total servicesOf the Contractor covered by this Contract, less payments of compensation

previously made: Provided, however, that if less than sixty percent ofthe services covered by this Contract have been performed upon the

fH J^?*.
^^® of such termination, the Contractor shall be reimbursedcm addition to the above payment) for that portion of the actual out-of-

pocket expenses (not otherwise reimbursed under this Contract) incurrea

Iki .
<^oriXractor during the Contract period which are directly attribut-

able to the uncompleted portion of the services covered by this Contract
ir this Contract is terminated due to the fault of the Contractor,
Section 1 hereof relative to termination shall apply.

3. Changes

The Local Public Agency may, from time to time, request changes in the
scope of the services of the Contractor to be performed hereunder,
such changes, including any increase or decrease in the amount of the
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8. Equal Employment Opportunity

During the performance of this Contract, the Contractor agrees as
follows:

a. The Contractor will not discriminate against any employee or appli-
cant for employment because of race, color, religion, sex, or
national origin. The Contractor will take affirmative action to
ensure that applicants are employed, and that employees are treatedduring employment, without regard to their race, color, religion
sex, or national origin. Such action shall include, but not be
limited to, the following: employment, upgrading, demotion, or
transfer, recruitment or recruitment advertising; layoff or termin-
ation; rates of pay or other forms of compensation; and selection
for training, including apprenticeship. The Contractor agrees to
post in conspicuous places, available to employees and applicants
for employment, notices to be provided by the Local Public Agency
setting forth the provisions of this nondiscrimination clause.

b. The Contractor will, in all solicitations or advertisements for
employees placed by or on behalf of the Contractor, state that all
qualified applicants will receive consideration for employment without
regard to race, color, religion, sex, or national origin.

c. The Contractor will cause the foregoing provisions to be inserted in
all subcontracts for any work covered by this Contract so that such
provisions will be binding upon each subcontractor, provided that
the foregoing provisions shall not apply to contracts or sub-
contracts for standard commercial supplies or raw materials.

9- Discrimination Because of Certain Labor Matters

No person employed on the work covered by this Contract shall be
discharged or in any way discriminated against because he has filed any
complaint or instituted or caused to be instituted any proceeding or has
testified or is about to testify in any proceeding under or relating to the
labor standards applicable hereunder to his employer.

10- Compliance With Local Laws

The Contractor shall comply with all applicable laws, ordinances, and
codes of the State and local governments, and shall commit no trespass
on any public or private property in performing any of the work
embraced by this Contract.

11 . Subcontracting

None of the services covered by this Contract shall be subcontracted
without the prior written consent of the Local Public Agency. The
Contractor shall be as fully responsible to the Local Public Agency for
the acts and omissions of his subcontractors, and of persons either
directly or indirectly employed by them, as he is for the acts and
omissions of persons directly employed by him. The Contractor shall
insert in each subcontract appropriate provisions requiring compliance
with the labor standards provisions of this Contract.
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12. Assignability

The Contractor shall not assign any interest in this Contract ana 5h;,iinot transfer any interest in the same (whether by assignment or novation)without the pr.or written approval of the Local Public Agency- ProvfdLdhowever, that claims for money due or to become due the Contract^from the Local Public Agency under this Contract may be assigned to abank, trust company, or other financial institution, or to a Trustee mBankruptcy, without such approval. Notice of anv such =«™ t
transfer shall be furnished promptly to the Local Public AgeTy

°'

''2- Interest of Members of Local Public Agency

Z^TTff^''
°^ ^^^9°^erning body of the Local Public Agency, and noother of^,C3^^ employee, or agent of the Local Public Agency whoexercises any functions or responsibilities in connection with thecarrying out of the Project to which this Contract pertains shall haveany personal interest, direct or indirect, in this Contract

"1

4. Interest of Other Local Public Officials

No member of the governing body of the locality in which the ProjectArea IS situated, and no other public official of such locality, whoexercises any functions or responsibilities in the review or approval ofthe carrying out of the Project to which this Contract pertains shallhave any personal interest, direct ^r indirect, in th" Contract'

"•S- Interest of Certain Federal Officials

SLZI.o'Ilr^ro"^
°'* Delegate to the Congress of the United States, and no

ContrTrl n.T '"'°"k''' t^.^^^
^^ admitted to any share or part of thiscontract or to any benefit to arise herefrom.

16. Interest of Contractor

ira*uirrin!f^t.''°Tl":^^
^^^^ ^^ presently has no interest and shall not

ir«* «. .?/
-nterest, direct or indirect, in the above-described ProjectAre* or any parcels therein or any other interest which would conflict inany manner or degree with the performance of his services hereunder.Th« Contractor further covenants that in the performance of this Contractno person having any such interest shall be employed.

17. Findings Confidential

All of the reports, information, data, etc., prepared or assembled by

;nr.f°"l"f^r
''"1®'' ^^'* Contract are confidential and the Contractor

agrees that they shall not be made available to any individual or
organization without the prior written approval of the Local Public
Agency.

18. Copyrights and Patents

in the event that the Contractor obtains title to and the right to deter-

^mi ^"« ^'spos't'on of any copyrights, or copyrightable material, first
produced or composed in the performance of this Agreement, the Contractor
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Autho?r" °' "^'^ ^a--""'"'. tf^' Contractcr shall grant to the
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Contractors compensation, which are mutually agreed udop hv ;,nHbetween the Local Public Agency and the Contractor .h.i?
.^V.^^d

porated in written amendments to this Contract '
"'°'"*

Personnel

a. The Contractor represents that he has, or will secure ;,f hie ., «

thirCo;'tract'%^°"H"^'
^^^^''^^^ '" Perform.ng'thTserv ces nrth s Contract. Such personnel shall not be employees of or haCpany contractual relationship with the Local Public Agency

"'
^Itr^r'"'''"'

''^^^-^red hereunder will be performed by theContractor or under his supervision and all personnel enaaaL in

oerrnXn'^'n ''"c/^"^
^^^"''^'^ ^"'^ ^^^" be^authortzed ?r^permitted under State and local law to perform such serv°ces.

^'
fl°<tfrK°" "l^"..'!

'^''''*"9 sentence in a penal or correctionalmstitution shall be employed on work under this Contract

5- Anti-Kickback Rules

Salaries of architects, draftsmen, technical engineers, and technicians

the Secre^rv of ?f^?
'•^^""*«^. °^ subcontractors thereunder except as

exemot^on^from tht °o
"""^ ^Pe<^'^'""y Provide for variations of orexemptions from the requirements thereof.

6. Withholding of Salaries

il'lar?prhw''f/^°7^?"
°^ ^^'^ Contract, there is any underpayment of

Lo«i P..Sr A* ^°"^'-i^t°'- o'- by any subcontractor thereunder the

du?L K *"
'^^^"'=y '^^" ^'tf^hold from the Contractor out of payments

dS-^eSorH'". ""°""k
^"^''^ient to pay to employees underpaid^he

fiiltrr. J'^^.r*" -i^*
"'^'**^* required hereby to be paid and the

wo?k^ Tht L''"*^
^"=.^^'"P'°y«s for the total number of hours

Aqen^'for .nH on '' ''"^^^."' '^^" '^^ <=""sbursed by the Local Public

rl<r?-^- ? °" account of the Contractor or subcontractor to therespective employees to whom they are due.
ocontractor to tne

^' Claims and Disputes Pertaining to Salary Rates

archTtJt","^ ^1=?."^^" pertaining to salary rates or to classifications of

work undar thi< r ^"; '1*"^."=.?' «"9'"ee"' ^nd technicians performing

Contrart^r to th ^?''^T1 l*?f"
^* Promptly reported in writing by the

shall btf^l? i^fh
^°"' ^"^'^ '^^^"^y ^°'* ^»^* '^««'-'5 decision^whichsnail be final with respect thereto.
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